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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
June 12, 2020 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 78709
JACKSON County

Section (5-3)R-2,N-2,TS-1
Project NHPP-7582(918)
Route FAP 331

District 9 Construction Funds

Intersection improvements, pavement widening, HMA resurfacing and a multi-use path on IL 13 from
just east of Veterans Parkway to the Williamson County line.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary



FAP Route 331 (IL13)
Project NHPP-7582(918)
Section (5-3)R-2,N-2,TS-1
Jackson County

Contract No. 78709

INDEX
FOR
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This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included

by reference:
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 331 (IL 13), Project NHPP-7582(918), Section (5-3)R-2,N-2,TS-1,
Jackson County, Contract No. 78709and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

Project location will be along lllinois 13 in Jackson County, from just West of the IL13/Veterans
Parkway intersection to the Williamson County line. Also included will be work along N. Reed
Station Road from the IL13/Reed Station Rd. intersection to Reed Station Parkway.
DESCRIPTION OF PROJECT

The project involves pavement widening, intersection improvements, signal modification, hot-mix
asphalt resurfacing, pavement patching, and the construction of a multiuse path.

UTILITIES

Effective 1984 Revised 2/10/17

Add the following after the first paragraph of Article 105.07 of the Standard Specifications:
Underground utilities have been plotted from available surveys and records and, therefore, their
locations must be considered approximate only. There also may be utilities for which the locations
are unknown. Verification of locations of underground utilities, shown or not shown, will be the

responsibility of the Contractor. The following utility companies have facilities within the project
limits which will require adjustment:
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Estimated
Name and Address Adjustment
of Utility Type | Location Status
Ameren lllinois ELECTRIC THROUGHOUT BEFORE OR
1800 W. Main AND GAS DURING
Marion, IL 62959 coNsTRUETION
ATTN: Mike Gullett
Tel: (618) 993-4635
Cell: (618) 579-5031
Email: MGullett@ameren.com
Carbonda|e, C|ty Of LOCAL THROUGHOUT BEFORE OR
P.O. Box 2047 WATER, CONSTRUCTION
Carbondale, IL 62901 AND
ATTN: Sean Henry ELECTRIC
Tel: (618) 457-3270 EXT 271
Cell: (618) 527-7567
Email:
shenry@explorecarbondale.com
C|earwave Communications TELEPHONE | THROUGHOUT BEFORE OR
P.O. Box 808 CONSTRUCTION
Harrisburg, IL 62946
ATTN: Roth Clayton
Tel: (618) 294-8000
Cell: (618) 841-2600
Email: rclayton@corp.clearwave.com
Egyptian Electric Cooperative ELECTRIC | THROUGHOUT BEFORE OR
10169 Old Hwy. 13 NN
Murphysboro, IL 62966
ATTN: Kendall Bunselmeyer
Tel: (618) 684-2143
Cell: (618) 528-6524
Email: kbunselmeyer@eeca.coop
Frontier Communications TELEPHONE | THROUGHOUT BEFORE OR
208 West Union CONSTRUCTION
Marion, IL 62959
ATTN: Rick Shaw
Tel: (618) 997-0253
Cell:
Email: rick.shaw@ftr.com
MC| Telecommunications COl"p TELEPHONE | THROUGHOUT BEFORE OR
7719 West 60th Place CONSTROCON
Summit, IL 60501
ATTN: Tom Buher
Tel: (708) 458-6410
Cell:
Email:
Mediacom CABLE THROUGHOUT BEFORE OR
1603 E. DeYoung St TELEVISION DURING
Marion, IL. 62959 coneTRueTon
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ATTN: Craig Thompson

Tel: (270) 703-9490

Cell:

Email: cthompson@mediacomcc.com

Zayo Group TELEPHONE | THROUGHOUT BEFORE OR

810 Jorie Blvd CONSTROCON

Oak Brook, IL 60523

ATTN: John Ferraresi

Tel: (312) 216-0450

Cell: (847) 417-9609

Email: john.ferraresi@zayo.com

Lakeside Water District WATER THROUGHOUT BEFORE OR

3384 Dillinger Rd. CONSTROCON

Carbondale, IL. 62901

ATTN: Joe Snyder

Tel: (618) 457-5547

Cell:

Email; lakesidewater1@frontier.com

Ameren |"inOiS LOW THROUGHOUT BEFORE OR

1800 W, Main CoNSTRUCTION

ATTN: Ethan Johnston

Tel: (618) 993-4652

Cell: (618) 922-7442

Email: EJohnston@ameren.com

Futiva, LLC FIBER AND THROUGHOUT BEFORE OR

|Zboé IT3OUt641842 E TELEPHONE CONIJS%SU\::?'ION
.0O. Box

Dahigren, IL. 62828

ATTN: Kevin Pyle

Tel: (618) 736-2901

Cell: (618) 922-0221

Email: kevinp@hamiltoncom.net

Additional utility information may be obtained by calling the "Joint Utility Location Information for
Excavators" phone number, 800-892-0123. This project is located in the Carbondale Township.

Add the following after the first paragraph of Article 107.31 of the Standard Specifications:

The Contractor is advised that this project includes areas of highway illumination and/or signalized
intersections. These areas have underground cable or conduit throughout which is to remain in
service. Before driving any posts or beginning any excavation operations, the Contractor shall
locate, uncover by hand and relocate any wiring which conflicts with the proposed work. Any cable
or conduit which is damaged as a result of the Contractor's operations shall be replaced by him
at his expense. Replacement material and methods shall meet or exceed the original
specifications for the wiring. Splicing will not be permitted.
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NOTIFICATION PRIOR TO STARTING WORK
Effective 12/05 Revised 2/10/17

Revise the first sentence of Article 107.09 Public Convenience and Safety to the following “The
Contractor shall notify the Engineer at least 14 days in advance of starting any construction work.
For projects involving width or height restrictions or complete closures of the roadway or ramp,
an additional 7 days of notice (21 days total) will be required.

This additional notification is required so that the public can be notified of the pending
construction.

TRAFFIC CONTROL PLAN
Effective 1985 Revised 12/11/19
During the entire construction period, the road shall be kept open to traffic as follows:

(a) The highway shall be kept open to at least one lane of traffic at all times, and to two lanes
of traffic as directed in the drop-off allowance days specification.

(b) Access to all public roads and private entrances shall be maintained during all stages of the
work.

Prior to allowing traffic on any portion of the roadway that has been cold milled, the Contractor
shall have erected "Rough Grooved Surface" and "Uneven Pavement" signs that conform to the
details shown in the plans. A minimum of one sign at each end of the improvement will be
required. The Contractor shall maintain the "Rough Grooved Surface" signs until the cold milled
surface is covered with leveling binder. The Contractor shall maintain the "Uneven Pavement"
signs until the resurfacing operations are completed. The cost of furnishing, erecting,
maintaining, and removing the required signs shall be incidental to the contract.

TRAFFIC CONTROL AND PROTECTION, (SPECIAL)

This work shall consist of placing and maintaining all traffic control items as shown in the Staging
Plans for construction stages 1 through 8 and as detailed below and shall be paid for as TRAFFIC
CONTROL AND PROTECTION, (SPECIAL). Items shall include signs, vertical barricades,
changeable message signs, arrow boards and all other equipment, hardware, and labor
necessary to maintain the lane shifts and/or closures. Except that pavement marking associated
with construction staging will be paid for as WET REFLECTIVE TEMPORARY TYPE Ill TAPE as
detailed in the contract plans. The Contractor may be required to install, remove, and relocate
traffic control items numerous times as shown on the Staging Plans.

The contractor will be required to use vertical barricades to maximize the width of the available
traffic lane. Drums or Type Il barricades will not be allowed. The contractor will also be required
to move the barricades as soon as possible after the work operations have passed.
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STAGING PLAN

A suggested Staging Plan for construction is included in the plans. The contractor may choose,
but is not required, to use this plan.

Suggested Staging Plan Sequence of Construction

Stage 1-
CONSTRUCT THE INSIDE WESTBOUND AND EASTBOUND SHOULDERS AND THE
EASTBOUND LANE ADDITION AS SHOWN ON THE CONSTRUCTION STAGING LAYOUT
SHEETS.

Stage 2-

COMPLETE THE WESTBOUND LANE ADDITION, TURN LANES, OUTSIDE
SHOULDER, AND PROPOSED WORK AT VETERANS PARKWAY AS SHOWN
ON THE CONSTRUCTION STAGING LAYOUT SHEETS.

Stage 3-
COMPLETE THE WESTBOUND LANE ADDITION, TURN LANE, AND OUTSIDE
SHOULDER AS SHOWN ON THE CONSTRUCTION STAGING LAYOUT SHEETS.

Stage 4-

COMPLETE THE PROPOSED WORK IN THE NORTHWEST QUANDRANT OF THE
IL13WB/REED STA. INTERSECTION AS SHOWN ON THE CONSTRUCTION STAGING
LAYOUT SHEETS.

Stage 5-
COMPLETE THE PROPOSED WORK ON NORTH REED STA. ROAD AS SHOWN ON
THE CONSTRUCTION STAGING LAYOUT SHEETS.

Stage 6-
COMPLETE THE WESTBOUND THROUGH LANE AS SHOWN ON THE
CONSTRUCTION STAGING LAYOUT SHEETS.

Stage 7-

COMPLETE THE EASTBOUND LEFT TURN LANES, THROUGH LANE, AND SHOULDER AS
WELL AS THE WESTBOUND THROUGH LANE AS SHOWN ON THE CONSTRUCTION
STAGING LAYOUT SHEETS.

Stage 8-

COMPLETE THE WESTBOUND THROUGH LANE AND THE IL13/REED STA. ROAD
INTERSECTION PAVEMENT AS SHOWN ON THE CONSTRUCTION STAGING
LAYOUT SHEETS.

If the Contractor chooses not to use the plan provided therein he/she shall submit a staging plan
for the improvement to the District’s Project Implementation Engineer within 10 days of the award
of the contract. The Contractor’s submittal shall detail the location and sequence of work, and
include a traffic control plan for each stage.

The Contractor will be responsible for any additional efforts required to facilitate construction as
shown on the plans.

5
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DROP-OFF NEAR THE EDGE OF TRAVELED WAY

In order to be in compliance with Safety Engineering Policy Memorandum 4-15 (Drop off policy)
no drop offs >1.5” but <12” will be allowed for Long Duration Stationary Operations (14 days or
more) located within 8 ft. of the edge of the nearest open traffic lane. Pavement patching is not
considered a drop off condition, except when individual patching holes are left open in excess of
24 hours.

The contractor will be assessed a traffic control deficiency deduction per Article 105.03(b) of the
Standard Specifications for Road and Bridge Construction adopted April 01, 2016 for each day a
drop off greater than 1.5” but <12” exists for more than 14 days within 8 ft of the edge of the
nearest open traffic lane.

Days included as drop-off allowance days will not count against the 14 days provided for drop off
>1.5” but <12”.

DROP-OFF ALLOWANCE DAYS

Description. The Contractor will be charged a monetary assessment for each day or part of a day
at locations where a greater than 12” drop-off is located within 8 feet of the edge of the nearest
open traffic lane on IL 13 westbound or eastbound in excess of the following days:

Stage 1 westbound and eastbound concurrently — 5 days
Stage 2 westbound — 6 days
Stage 3 westbound — 5 days
Stage 4 westbound — 3 days
Stage 5 westbound — 2 days
Stage 6 westbound — 2 days
Stage 7 westbound and eastbound concurrently — 3 days
Stage 8 westbound and eastbound concurrently — 2 days

A drop-off allowance day is defined as a period of time beginning at 7:00am and ending at 7:00pm
for which a greater than 12” drop-off is located within 8 feet of the edge of the nearest open traffic
lane on IL 13 westbound or eastbound. A drop-off allowance day will be charged for any partial
days of inadequate offset.

Disincentive Plan: The Contractor will be assessed a traffic control deficiency deduction per article
105.03 (b)of the Standard Specifications for Road and Bridge Construction adopted April 1, 2016
for each drop-off allowance day beyond the days allowed.

There is no limit to the number of drop-off allowance days assessed that exceed the allotted days.
No Incentive Plan will be offered for drop-off allowance days.

Should the Contractor be delayed in the commencement, prosecution, or completion of the work
for any reason, there shall be no extension of the disincentive payment calculation.

The Drop-off Allowance Days are independent of the Intersection Lane Rental Days and can both
be charged during the same 24 hour period.
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NIGHTTIME LANE CLOSURES

Description. For the purpose of this lane rental specification the work day will be divided into a
12 hour night time period and a 12 hour day time period defined as follows: the night time period
shall be from 7:00 pm to 7:00 am and the day time period shall be from 7:00 am to 7:00 pm.

A staging plan has been developed to always accommodate two lanes of through traffic on IL 13
eastbound and westbound except during stage 6 of the suggested staging plan. Lane closures
are to be allowed only during the night time period. No daytime lane closures are to be
permitted. If due to equipment failure or any other reason the contractor is not able to open all
lanes of IL 13 to traffic by 7:00 am, the contractor will be charged $1,000.00 an hour per hour until
all lanes are open.

The nighttime lane closures specification will not be assessed during stage 6 of the suggested
staging plan.

INTERSECTION LANE RENTAL

The contractor will be allowed the following number of Intersection Lane Rental Days of closure
as described below and as shown in the Staging Plan.

Stage 5—4 days
Stage 6 — 2 days
Stage 7 — 3 days
Stage 8 — 4 days

An Intersection Lane Rental day is defined as a 24 hour consecutive period of time beginning at
12:00 midnight and ending at 12:00 midnight for which any through lane on Reed Sta. Road or
turn lane on Reed Sta. Road and/or lllinois 13 is closed to traffic in the stages indicated above.
A full Intersection Lane Rental day will be charged for any partial days of closure. Only one
intersection rental will be charged per 24 hour closure.

The Contractor shall be liable to the Department for $5,000 for each Intersection Lane Rental day
beyond the stated days allowed to complete the work. There is no limit to the number of
Intersection Lane Rental days assessed that exceed the allotted days.

The Contractor shall be entitled to an Incentive Payment for the completion of all work necessary
to open all lanes to traffic as set forth by the number of days allowed for intersection lane rental
in the Contract.

The Incentive Payment shall be paid at the rate of $3,000 for each day of Intersection Lane Rental
less than the 13 Intersection Rental days allowed by the Contract. The maximum number of
incentive days under this plan will be 7 days.

Should the Contractor be delayed in the commencement, prosecution, or completion of the work
for any reason, there shall be no extension of the incentive or disincentive payment calculation.

The Intersection Lane Rental Days are independent of the Drop-off Allowance Days and Nighttime
Lane Closure days and can both be charged during the same 24 hour period.
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TYPE Il TEMPORARY TAPE

Type Ill Temporary Tape shall meet the requirements of Article 1095.06 of the Standard
Specifications. Initial minimum reflectance values under dry and wet conditions shall be as
specified in Article 1095.06. The marking tape shall maintain its reflective properties when
submerged in water. The wet reflective properties shall be verified by a visual inspection method
performed by the Department. The surface of the material shall provide an average skid
resistance of 50 BPN when tested according to ASTM E 303.

Prior to application a surface preparation adhesive shall be applied to a clean , dry road
surface. The pavement marking tape shall have a pre-coated pressure sensitive adhesive and
shall require no activation procedures.

All remains of the Type Ill Temporary Tape that will conflict with the pavement markings of the
following construction stages must be removed to the satisfaction of the Engineer.

The application and removal of Type Ill Temporary Tape will be paid for at the contract unit prices
per foot of applied line width, as specified, for WET REFLECTIVE TEMPORARY TAPE TYPE Il

PORTABLE CHANGEABLE MESSAGE SIGNS
Revised 8/10/17

This work consists of furnishing, placing, and maintaining changeable message sign(s) according
to the Standard Specifications and the following:

A total of 4 changeable message signs shall be required in this contract. All signs must be in
place and operational for a minimum of 14 calendar days prior to lane or roadway closures. Each
sign shall state the day work will begin and delays are possible. The exact message will be
approved by the Engineer. The Contractor may be required to relocate each sign multiple times
during the contract at his or her expense. The exact location of the placement of these signs shall
be determined in the field by the Engineer.

The furnishing, placing, and maintaining of portable changeable message sign(s) shall be paid
for per calendar day as CHANGEABLE MESSAGE SIGN.
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AVAILABILITY OF ELECTRONIC FILES
Effective 10/16 Revised 12/11/19

Electronic files of this project will be made available to the Contractor after contract award.
Contractor shall coordinate obtaining electronic files through the project resident engineer. If there
is a conflict between the electronic files and the printed contract plans and documents, the printed
contract plans and documents shall take precedence over the electronic files. The Contractor
shall accept all risk associated with using the electronic files and shall hold the Department
harmless for any errors or omissions in the electronic files and the data contained therein. Errors
or delays resulting from the use of the electronic files by the Contractor shall not result in an
extension of time for any interim or final completion date or shall not be considered cause for
additional compensation. The Contractor shall not use, share, or distribute these electronic files
except for the purpose of constructing this contract. Any claims by third parties due to use or
errors shall be the sole responsibility of the Contractor. The Contractor shall include this
disclaimer with the transfer of these electronic files to any other parties and shall include
appropriate language binding them to similar responsibilities.

TRAFFIC SIGNAL BACKPLATE, RETROREFLECTIVE

This work shall be in accordance with Sections 882 and 1078.03 of the Standard Specifications
except as modified herein.

The traffic signal backplate shall be fabricated from black ABS UV stabilized plastic sheeting
and shall have a smooth finish on the front side. The backplate shall be split to allow installation
without removal of the signal head from its mounting bracket.

The Contractor shall be responsible for verifying the proposed backplate is compatible and fits
the existing traffic signal heads prior to ordering materials.

The Contractor shall be responsible for removal and disposal of existing backplates an any
associated hardware.

The Contractor shall furnish all new hardware and other miscellaneous items required for
backplate installation.

Basis of Payment: This work will be paid for at the contract unit price per each for TRAFFIC
SIGNAL BACKPLATE, RETROREFLECTIVE.
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CLASS C PATCHES (SPECIAL)

This work shall be according to the requirements in article 442 for CLASS C PATCHES and the
detail shown in the plans. Sawcuts and Tie bars will not be paid for separately and shall be
included in the cost of CLASS C PATCHES (SPECIAL) SQ YD, of the type and thickness
specified.

COOPERATION BETWEEN CONTRACTORS
Revised 2/10/17

The Contractor is to be aware that traffic control limits of this contract may overlap those of another
project(s) that may be under construction along IL 13 concurrently with this work. The Contractor
shall coordinate his/her work with the other Contractors to minimize any possible conflicts. The
Contractor shall also notify the Engineer five (5) working days in advance of any work that may
affect other adjacent contracts.

Adjacent Project, Contract No. 78295

PORTLAND CEMENT CONCRETE PAVEMENT 10” JOINTED
Revised 2/10/17

The construction of the 10" Portland Cement Concrete Pavement shall be completed as quickly
as possible and shall be subject to the Lane Rental and other restrictions as show on the staging
plan, special provisions. The mix design shall utilize Class PP concrete criteria and should be
based on obtaining a compressive strength of not less than 2000 psi in 24 hours. Only non-
calcium chloride accelerators will be permitted.

The requirements in Article 420.07 paragraph eight regarding use of newly constructed adjacent
lanes will be waived, however, the concrete must obtain a strength of not less than 2000 psi
before allowing mechanical equipment or traffic on the pavement. Curing will be maintained until
opening strength is attained. Finishing shall meet the requirements of the Article 420.09; Article
420.09 a(3) and b(3) will be allowed.

SUBGRADE
While constructing the SUBBASE GRANULAR MATERIAL, TYPE A 12”, no material delivery

equipment will be allowed to access the subgrade or partially completed subbase section until the
full 12” is in place unless approved by the Engineer.
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CONCRETE COLLAR (SPECIAL)

This work shall include all equipment, hardware, materials, and labor necessary to construct the
concrete collar at the location specified in the plan details. The contractor will be required to
excavate, construct the concrete collar, and backfill the excavated area within a 24 hour period.
Two lanes of traffic in the eastbound direction must remain open at all times during the
construction of the concrete collar.

Basis of Payment: This work will be paid for at the contract unit price per cubic yard for
CONCRETE COLLAR (SPECIAL)

MILE MARKER POST

Description: This special provision covers work related to the installation of mile marker posts on
the multi-use path that runs along the south side of IL13EB. The mile marker posts are to be
installed every 2 mile along the multi-use path from just east of Lewis Lane to the Williamson
County line as shown in the plan details.

Materials: The mile marker posts shall be a minimum of 3 1/4” by 3 1/4” by 60” . The material
shall be long lasting, heavy duty, durable plastic that doesn’t need to be stained or painted and
can be sunk in the ground a minimum of 2 feet. Words and numbers shall be engraved on all
four sides and shall include a decorative cap. Posts should be similar to Berntsen Mile Marker
Trail Posts or Baldwin Design Works engraved posts. The posts shall be green with letter and
number engraving that includes resin fill white letters and numbers. The engraved text on all four
sides of each post shall read as shown in the plan details.

Basis of Payment: This work will be paid for at the contract unit price per each for MILE
MARKER POST.
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SIGN PANEL TYPE 1 - (SPECIAL)

Description: This special provision covers work related to the fabrication and installation of sign
panels onto posts that shall run along the multi-use path on the south side of IL13EB. The sign
panels are to be installed just East of every major intersection starting at Lewis Lane and
continuing East to the Williamson County line as shown in the plan details.

Materials: Materials shall be according to the requirements in article 720 for SIGN PANELS AND
APPURTENANCES and the details shown in the plans.

Sign panel “A” shall include a multi colored graphic consisting of the following colors and similar
to the one included below. Final multi colored graphic will be provided by the district after the
contract is awarded.

PANTONE 294 U

PANTONE 349 U

PANTONE 382 U

SPOT COLOR C=0,M=0,Y=0,K=20
SPOT COLOR C=0,M=0,Y=0,K=100
PANTONE 431 U

Final design of all sign panels shall be approved by the engineer.

Basis of Payment: This work will be paid for at the contract unit price per sq ft for SIGN PANEL -
TYPE 1 (SPECIAL).

SIGN PANEL - TYPE 1 (SPECIAL) DOUBLE SIDED

Description: This special provision covers work related to the fabrication and installation of double
sided sign panels onto posts that shall run along the multi-use path on the south side of IL13EB.
The sign panels are to be installed just East of every major intersection starting at Lewis Lane

and continuing East to the Williamson County line as shown in the plan details.

Materials: Materials shall be according to the requirements in article 720 for SIGN PANELS AND
APPURTENANCES and the details shown in the plans.

Sign panels “B” and “C” shall be PANTONE 349 U with their respective symbols SPOT COLOR
C=0, M=0, Y=0, K=20.

Sign panels “B” and “C” shall be double sided and mounted as shown in the plan details.
Final design of all sign panels shall be approved by the engineer.

Basis of Payment: This work will be paid for at the contract unit price per sq ft for SIGN PANEL -
TYPE 1 (SPECIAL) DOUBLE SIDED.
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S

LN

GREENWAS

MOWING
Effective December 11, 2001 Revised 7/17/17

This work shall consist of mowing the entire median up to 100’ in width and the roadway foreslopes of
the outside lanes to the ditchline or for a width of 15' from the edge of pavement or paved shoulder,
whichever is less. At intersecting roadways, the mowing shall extend to the proposed right of way for
a distance of 300’ on either side of the intersection. The height of the mowing shall not be more than
6". Equipment used shall be capable of completely severing all growth at the cutting height and
distributing it evenly over the mowed area. The Contractor will not be required to mow continuously
wet ditches and drainage ways, slopes greater than 1:2.5 (V:H), or areas which may be designated by
the Engineer as not mowable. Mowing shall be done within the project limits during the construction
of the project as directed by the Engineer and prior to the final inspection of the project. Any
subsequent mowing required to disperse mowed material shall be considered as included in the cost
of the mowing. Debris encountered during mowing, which interferes with the mowing operation or is
visible from the roadway shall be removed and disposed of according to Article 201.01(a) and
201.10(a).
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Method of Measurement: Mowing will be measured for payment in units of 100" (30 m) in

horizontal distances along the roadway center line/survey line. For purposes of measurement, the

quantity of units to be paid for each individual mowing is defined as the net length of the project as

shown on the cover sheet of the construction plans divided by 100’ (30 m). On and off ramps will not
be measured separately. No allowances will be made for variations in width of mowing.

Basis of Payment: This work will be paid for at the contract unit price per unit for MOWING.

ROCK FILL — FOUNDATION

This work consists of constructing a layer of rockfill below culverts or spread footings having
unstable or unsuitable soil conditions. This work shall be done as shown on the plans or as
directed by the Engineer. When shown on the plans, the rockfill limits and thickness shall be
confirmed by the Engineer prior to excavating below the theoretical top of rockfill line.

Materials shall meet the requirements of the following Articles of the Standard Specifications:

CA-6 and CA-7 ......cccceeee 1004.04
Rockfill ... 1005.01

All rockfill shall be well graded. The gradation of rockfill shall be selected based on layer thickness
as shown below:

Lessthanorequalto 1ft ................... Stone Riprap RR1
Greaterthan 1ft ................... Stone Riprap RR1
Greaterthan 3ft ................... Primary Crusher Run or Shot Rock (18” max size)

The method of rockfill placement shall be approved by the Engineer. Rockfill shall be capped
according to application as shown below:

Spread Footing  ....ccceeeennn. 4 to 6 inches CA-6
Cast-In-Place Box Culverts  .................. 6 inches of CA-6
Pre-Cast Box Culverts —.................. Porous Granular Bedding Material (Article 540.06)
Pre-Cast Pipe Culverts ................. 4 to 6 inches Fine Aggregate (Article 542.04(c))

In spread footing applications, the CA-6 cap shall be compacted to the satisfaction of the
Engineer. No compaction of rockfill is required for culvert applications.

This work shall be measured and paid for at the contract unit price per ton for ROCKFILL -
FOUNDATION. The contract price for ROCKFILL-FOUNDATION shall include aggregate
materials and aggregate material placement. Excavation for the rock fill will be performed in
accordance with Section 502 of the Standard Specifications and measured according to Article
502.12 (b).
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TRAFFIC SIGNAL SYSTEM SHUTDOWN
Revised 2/10/17

Before any signalized intersection is shut down, both District 9 Bureau of Operations and the local
police department shall be notified 48 hours in advance. The police department shall also be
given the anticipated duration of the shut down.

The existing signal system(s) shall remain operational until the temporary system(s) are in place.
These existing systems may be shut down for one (1) working day each to switch over to the
temporary installations, install new controllers and/or service installations. During these
shutdowns, the Contractor shall maintain flashing red lights at each intersection. The Contractor
shall also provide and erect stop signs while signals are in the red flashing mode.

Each intersection switch over must be completed by the end of the workday. Unless otherwise
indicated in the plans, any work involved in these system shutdowns shall be included in the cost
of the contract.

VERTICAL TYPE TERMINAL BLOCK HOUSING

A bare aluminum terminal compartment and mounting hardware, attached with stainless steel
bands, shall be mounted on the vertical shaft of each mast arm. The compartment shall be
mounted approximately 10 feet above the surface. This terminal shall only contain the cables for
the horizontal mast arm signal faces.

One vertical terminal block shall be provided on the vertical shaft of each mast arm pole if more
than one (vehicle or pedestrian) face is to be mounted. This terminal shall contain the cables for
the signal faces mounted on the vertical shaft of the mast arm. Cables for the pedestrian push
buttons or for highway lighting should not terminate in either terminal compartment.

Basis of Payment: The furnishing and installation of the vertical terminal block(s) and housing
shall be included in the contract unit price of the electric cable involved.

RELOCATE VIDEO VEHICLE DETECTION SYSTEM

Description: This work shall consist of relocating the video vehicle detection system that is to be
utilized in conjunction with the temporary traffic signals. Once the proposed traffic signals and
equipment are operational, the video vehicle detection system shall be relocated to the mast
arm locations as specified in the plans.

Basis of Payment: This work will be paid for at the contract unit price each for RELOCATE
VIDEO VEHICLE DETECTION SYSTEM, which price shall be payment in full for all material
and labor needed to perform the work specified.
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REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT

This work shall consist of the removal of existing mast arm, signal posts, signal heads, handholes,
handhole covers, and brackets . The mast arm, signal posts, signal heads, handholes, handhole
covers, and brackets shall be delivered to Carbondale or Murphysboro Yards as directed. The
contractor shall be responsible for any damaged or stolen materials until delivered. The
contractor shall notify the Bureau of Operations, Traffic Section, 72 hours in advance of removal
of the existing controller cabinet and controller.

Basis of Payment: This work will be paid for at the contract unit price each for REMOVE
EXISTING TRAFFIC SIGNAL EQUIPMENT

BICYCLE INDICATOR

The bicycle indicator shall have illumination capabilities, be mounted on a 12"x18” SIGN PANEL
- TYPE 1, and mounted to the northwest pedestrian push button pole. The sign shall read
“‘BICYCLE DETECTED WHEN ILLUMINATED”. Shall be similar/comparable to iteris
SmartCycle® Bike Indicator.
https://www.iteris.com/news/iteris-unveils-enhanced-smartcycle-technology-bike-indicator-
device-enables-safer-intersection

This work shall be measured and paid for at the contract unit price per each for BICYCLE
INDICATOR. The contract price for BICYCLE INDICATOR shall include the sign panel.

WEEP HOLE DRAINS FOR ABUTMENTS, WINGWALLS, RETAINING WALLS AND
CULVERTS
EFFECTIVE: APRIL 19, 2012

REVISED: OCTOBER 22, 2013

Delete the last paragraphs of Articles 205.05 and 502.10 and replace with the following.

“If a geocomposite wall drain according to Section 591 is not specified, a prefabricated
geocomposite strip drain according to Section 1040.07 shall be placed at the back of each drain
hole. The strip drain shall be 24 inches (600 mm) wide and 48 inches (1.220 m) tall. The strip
drain shall be centered over the drain hole with the bottom located 12 inches (300 mm) below the
bottom of the drain hole. All form boards or other obstructions shall be removed from the drain
holes before placing any geocomposite strip drain.”

Revise the last sentence of the first paragraph of Article 503.11 to read as follows.

“Drain holes shall be covered to prevent the leakage of backfill material according to Article
502.10.”

Revise the title of Article 1040.07 to Geocomposite Wall Drains and Strip Drains.
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description. Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.
CA = (BPIp - BPI.) x (%ACyv /100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACv will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACv and undiluted emulsified asphalt will be considered
to be 65% ACv.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = Ax D X (Gmpb X 1)/ 1000. When computing
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different Gmp and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000

For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG/ 1000
Where: A = Area of the HMA mixture, sq yd (sq m).
D = Depth of the HMA mixture, in. (mm).
Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
Vv = Volume of the bituminous material, gal (L).
SG = Specific Gravity of bituminous material as shown on the bill of lading.
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Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI. and BPIr in excess of five percent, as
calculated by:

Percent Difference = {(BPIL — BPIp) + BPI} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.
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Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the

Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”
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Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50.000.000 '(I;wo Project . Superintendents,
ne Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”
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CONTRAST PREFORMED PLASTIC PAVEMENT MARKING (BDE)

Effective: November 1, 2017

Revise the first paragraph of Article 780.07(b) of the Standard Specifications to read:

“(b) Type B or C - Standard Application.

Standard application of conventional preformed

plastic pavement markings shall consist of applying the markings to the pavement surface
or to the bottom of a groove recessed in the pavement surface as specified on the plans.
Standard application of contrast preformed plastic pavement markings shall consist of
applying the markings to the bottom of a groove recessed in the pavement surface. Both
conventional and contrast preformed plastic pavement markings shall only be applied
when the air temperature is at least 50 °F (10 °C) and rising and the pavement temperature
is at least 70 °F (21 °C). However, application of the markings will not be allowed after

October 15.”

Add the following paragraph after the fourth paragraph of Article 780.14 of the Standard

Specifications:

“The applied line width specified for contrast pavement markings shall include both the
white/yellow reflective portion and the black nonreflective portion of the marking.”

Revise the first paragraph of Article 1095.03 of the Standard Specifications to read:

“1095.03Preformed Plastic Pavement Markings. The material shall consist of a white or
yellow (as specified) weather resistant, reflective film meeting the requirements specified herein.
Where contrast markings are specified, the white or yellow reflective film shall be bordered along
both the left and right edges by a 1 1/2 in. (38 mm) wide black weather resistant, nonreflective
film also meeting the requirements specified herein.”

Revise the table in Article 1095.03(a) of the Standard Specifications to read:

“Components Minimum Percent By Weight
White or Yellow Black
Resins and Plasticizers 20 % 20 %
Pigment and Fillers 30 % 30 %
Graded Glass Beads 25 % --

Revise the first paragraph of Article 1095.03(h) of the Standard Specifications to read:

“Glass beads shall be uniformly distributed throughout the white or yellow portions of the
material only. A top coating of beads shall be bonded to or directly embedded into the surface of
the markings in order to produce immediate retroreflectivity.”
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 8.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
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be approved by the Department if the Utilization Plan documents sufficient commercially useful

DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith

effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder

must show that all necessary and reasonable steps were taken to achieve the contract goal.

Necessary and reasonable steps are those which, by their scope, intensity and appropriateness

to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they

were not successful. The Department will consider the quality, quantity, and intensity of the kinds

of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of

form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that

would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
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bidder to perform the work of a contract with its own organization does not relieve

the bidder of the responsibility to make good faith efforts. Bidders are not,

however, required to accept higher quotes from DBE companies if the price

difference is excessive or unreasonable. In accordance with the above Bidding

Procedures, the documentation of good faith efforts must include copies of each

DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
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the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.
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(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or
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(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on

the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’'s reasonabile,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;
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(5) The listed DBE subcontractor is ineligible to work on public works projects because of

suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

30




FAP Route 331 (IL13)
Project NHPP-7582(918)
Section (5-3)R-2,N-2,TS-1
Jackson County

Contract No. 78709

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

DISPOSAL FEES (BDE)
Effective; November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or a
landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed was
actually used, and that the price and transportation claimed represent the actual cost to
the Contractor.

Itemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer
and foreman. Payrolls shall be submitted to substantiate actual wages paid if so

requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.

d. Transportation of materials.
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e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.

(9) All statements of the cost of force account work shall be furnished to the Engineer not later
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily
Report”. If the statement is not received within the specified time frame, all demands for
payment for the extra work are waived and the Department is released from any and all
such demands. It is the responsibility of the Contractor to ensure that all statements are
received within the specified time regardless of the manner or method of delivery.”

DOWEL BAR INSERTER (BDE)
Effective: January 1, 2017 Revised: January 1, 2018

Add the following to Article 420.03 of the Standard Specifications.
“(I) Mechanical Dowel Bar INSEITEN ............uuuuii e 1103.20”
Revise the first paragraph of Article 420.05(b)(1) of the Supplemental Specifications to read:

“Preformed or Drilled Holes. If applicable, the tie bars shall be installed after the dowel

bars have been tested with the MIT Scan-2 device according to
Article 420.05(c)(2)b.2. The tie bars shall be installed with a nonshrink grout or
chemical adhesive providing a minimum pull-out strength as follows.”

Revise Article 420.05(c) of the Standard Specifications to read:

“(c) Transverse Contraction Joints. Transverse contraction joints shall consist of planes of
weakness created by sawing grooves in the surface of the pavement and shall include
load transfer devices consisting of dowel bars. Transverse contraction joints shall be
according to the following.”

Revise Article 420.05(c)(2) of the Standard Specifications to read:

“(2) Dowel Bars. Dowel Bars shall be installed parallel to the centerline of the pavement
and parallel to the proposed pavement surface. Installation shall be according to one
of the following methods.

a. Dowel Bar Assemblies. The assembly shall act as a rigid unit with each component
securely held in position relative to the other members of the assembly. The entire
assembly shall be held securely in place by means of nails which shall penetrate
the stabilized subbase. At least ten nails shall be used for each 10, 11, or 12 ft (3,
3.3, or 3.6 m) section of assembly.
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Metal stakes shall be used instead of nails, with soil or granular subbase. The

stakes shall loop over or attach to the top parallel spacer bar of the assembly and
penetrate the subgrade or subbase at least 12 in. (300 mm).

At the location of each dowel bar assembly, the subgrade or subbase shall be
reshaped and re-tamped when necessary.

Prior to placing concrete, any deviation of the dowel bars from the correct
horizontal or vertical alignment (horizontal skew or vertical tilt) greater than 3/8 in.
in 12 in (9 mm in 300 mm) shall be corrected and a light coating of oil shall be
uniformly applied to all dowel bars.

Care shall be exercised in depositing the concrete at the dowel bar assemblies so
the horizontal and vertical alignment will be retained.

Dowel Bar Insertion. The dowel bars may be placed in the pavement slab with a
mechanical dowel bar inserter (DBI) attached to a formless paver for pavements
2 7.0in. (175 mm) in thickness. A light coating of oil shall be uniformly applied to
all dowel bars.

The DBI shall insert the dowel bars with vibration into the plastic concrete after the
concrete has been struck off and consolidated without deformation of the slab.
After the bars have been inserted, the concrete shall be refinished and no voids
shall exist around the dowel bars. The forward movement of the paver shall not
be interrupted by the inserting of the dowel bars.

The location of each row of dowel bars shall be marked in a manner to facilitate
where to insert the bars, and where to saw the transverse joint.

1. Placement Tolerances for Dowel Bars. The DBI shall place the dowel bars in
the concrete pavement within the following tolerances.

(a.)Longitudinal Translation (Mislocation). Longitudinal translation
(mislocation) shall be defined as the position of the center of the dowel bar
along the longitudinal axis, in relation to the sawed joint.

The quality control tolerance for longitudinal translation shall not exceed
2.0in (50 mm). If this tolerance is exceeded, adjustments shall be made
to the paving operation.

Any joint having two or more dowel bars with an embedment length less
than 4.0 in. (100 mm) within 12 in. (300 mm) of the same wheelpath will be
considered unacceptable. The left and right wheelpaths shall be
determined by excluding the middle 2.5 ft (0.8 m) of the pavement lane,
and by excluding the outer 1.0 ft (0.3 m) measured from each pavement
lane edge. Any joint having an average dowel bar embedment length less
than 5.25 in. (130 mm) will also be considered unacceptable. Embedment
length shall be defined as the length of dowel bar embedded on the short
side of the sawed joint. An unacceptable joint shall be replaced with a
minimum of 6 ft (1.8 m) of pavement centered over the joint according to
Section 442 for Class B patches.
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(b.)Horizontal Translation (Mislocation). Horizontal translation (mislocation)
shall be defined as the difference in the actual dowel bar location parallel
to the longitudinal or edge joint from its theoretical position as shown on
the plans.

The quality control tolerance for horizontal translation shall not exceed
2.0in. (50 mm). If this tolerance is exceeded, adjustments shall be made
to the paving operation.

Any joint having a dowel bar with a translation greater than 4.0 in. (100 mm)
will be considered unacceptable, but may remain in place unless the
Engineer determines the joint will not function. If the joint is unable to
remain in place, the joint shall be replaced with a minimum of 6 ft (1.8 m)
of pavement centered over the joint according to Section 442 for Class B
patches.

(c.) Vertical Translation (Mislocation). Vertical translation (mislocation) shall
be defined as the difference in the vertical position of the dowel bar relative
to the theoretical midpoint of the slab.

The quality control tolerance for vertical translation shall be as shown in the
following table. If these tolerances are exceeded, adjustments shall be
made to the paving operation.

Vertical Vertical
. Dowel Bar Translation | Translation
Pavement Thickness Di Tolerance Tolerance
iameter
Above Below
Midpoint Midpoint
27 in. to <8 in. 1.251in. 0.25in. 0.5in.
(2175 mm to <200 mm) (31 mm) (6 mm) (13 mm)
28 in. to <9 in. 1.50 in. 0.25in. 0.5in.
(2200 mm to <225 mm) (38 mm) (6 mm) (13 mm)
29 in. to <10 in. 1.50 in. 0.75in. 0.75in.
(2225 mm to <250 mm) (38 mm) (19 mm) (19 mm)
210 in. 1.50 in. 0.75in. 1.0in.
(=250 mm) (38 mm) (19 mm) (25 mm)

Any joint having a dowel bar with top concrete cover less than T/3,
where T is slab thickness, will be considered unacceptable. Any joint
having 2 or more dowel bars with bottom concrete cover less than
2.0in. (50 mm) will also be considered unacceptable. An
unacceptable joint shall be replaced with a minimum of 6 ft (1.8 m)
of pavement according to Section 442 for Class B patches.
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